LOPEZ ISLAND LIBRARY DISTRICT
ADDENDUM NO. 2
Architectural Services Request for Proposals – Lopez Island Library Reroof
Date: June 9, 2026
Purpose of Addendum:
This Addendum provides responses to questions received regarding the Architectural Services Request for Proposals issued on May 21, 2026. The purpose of this Addendum is to ensure that all interested parties have access to similar information.
Questions and Responses
Question 1: Has a Maximum Allowable Construction Cost (MACC) been worked out for the project? 
Response 1: We have not established a MACC.
Question 2: Was the only estimate of cost the numbers provided in the Meng report?
Response 2: Correct.
Question 3: What is the estimated construction budget? 
Response 3: We do not have a current estimate for the project.
Question 4: The proposed Project Schedule has construction presumably starting in November/December, which is during the rainy/wet season.  Is there something driving this schedule?
Response 4: A major funding component of the project comes from a State grant that has a firm completion date. In order to meet that date, the reroofing work should be complete by May 31, 2027.  
Question 5: Can I get a copy of the plan holder’s list if available? 
Response 5: We do not currently maintain a formal plan holder’s list for this RFP. We are maintaining the RFP webpage, https://lopezlibrary.org/rfp/, as the official source for documents, addenda, and updates. Any interested party should check that page regularly for the most current information.
Question 6: Do you have Union Requirements? 
Response 6: No.
Question 7: Is this project part of a bigger effort?
Response 7: The full Meng Analysis report identified a list of capital projects needed to address building condition, performance, and long-term maintenance needs at the Lopez Island Library. The reroofing project is one component of that broader capital planning effort. 
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